



High School Addition
General Contractor
BID TABULATION

BASE BID				ALTERNATES										UNIT PRICES	
CONTRACTOR	BID BOND	TIME OF COMPLETION	BASE BID	ALT 1	ALT 2	ALT 3	ALT 4	ALT 5	ALT 6	ALT 7	ALT 8	ALT 9	ALT 11	UNIT 1	UNIT 2
				South Parking & Drive	North Courtyard – Concrete Infill	North Concrete Parking	Auditorium Ceiling	Auditorium Multiuser Restroom	Officials Locker Room	Auditorium & Lobby-Parapet Cover	Glass Overhead Door	High School Bathroom Remodel	Fine Art Ceiling Replacement	Concrete Sidewalk	Duplex Outlet
DECKER	X	APRIL 1, 2021	2,670,000.00	83,683.00	16,000.00	36,500.00	118,000.00	115,000.00	56,000.00	59,000.00	3,796.00	20,000.00	11,500.00	6.50 / S.F.	280.00
HARMON/HUFFMAN	X	365 DAYS	2,525,000.00	117,500.00	121,300.00	80,500.00	115,500.00	90,800.00	43,800.00	52,000.00	4,000.00	22,000.00	5,500.00	40.00 / L.F.	300.00
COMPTON	X	315 DAYS	2,602,561.000	125,608.00	32,388.00	30,259.00	122,127.00	87,452.00	93,429.00	157,866.00	3,967.00	26,310.00	28,646.00	7.85 / S.F.	365.00
				Not Selected						Not Selected		Not Selected			