



## Oxford Elementary School - Additions

Bid Tabulation

### GENERAL CONSTRUCTION CONTRACT

September 20, 2019

Company Name	Base Bid	Completion Date	Alternate 1 Gym Floor Slab	Alternate 2 Basketball Court & Sidewalk	Alternate 3 New S.A.C. & lights in Existing Stair towers	Alternate 4 Stair & Ramp at Opening 110a	Alternate 5 Exterior Accent Panels	Alternate 6 Early Learning Classrooms	Alternate 7 Mechanical Upgrade	Unit Price 1 Concrete Sidewalk	Unit Price 2 Duplex Outlet
Commerce Construction	\$1,569,500.00	8/7/20	\$9,100.00	\$54,800.00	\$6,900.00	\$19,500.00	\$10,700.00	\$172,200.00	\$64,700.00	\$25/LF	\$175
Compton	\$1,624,046.00	10/01/20	\$13,866.00	\$63,990.00	\$5,466.00	\$30,461.00	\$12,976.00	\$193,605.00	\$56,544.00	37.13/LF	\$135
Crossland Construction	\$1,733,000.00	8/14/20	\$12,500.00	\$57,000.00	\$6,500.00	\$26,000.00	\$8,000.00	No Bid	\$60,000.00	\$35/LF	\$135
Dondlinger Construction	\$1,675,000.00	340 Days	\$7,000.00	\$60,000.00	\$6,000.00	\$15,000.00	\$12,000.00	\$128,000.00	\$51,000.00	\$65/LF	\$150
Harman / Huffman	\$1,546,300.00	315 Days	\$13,200.00	\$53,500.00	\$4,500.00	\$27,500.00	\$11,000.0	\$158,300.00	\$55,700.00	No Bid	No Bid
Key Construction	\$1,641,700.00	8/7/20	\$13,000.00	\$46,500.00	\$5,570.00	\$25,500.00	\$13,300.00	\$261,000.00	\$55,800.00	\$35/ LF	\$125
Simpson Construction	\$1,692,700.00	8/7/20	\$12,400.00	\$47,300.00	\$4,500.00	\$27,500.00	\$8,000.00	\$137,500.00	\$53,500.00	\$42/ LF	\$175
Multicon Construction	\$1,684,615.00	8/19/20	\$12,880.00	\$56,500.00	\$4,542.00	\$22,500.00	\$45,275.00	\$125,093.00	\$54,010.00	4 / SF	\$125

**HANNEY & ASSOCIATES ARCHITECTS**

1726 S. HILLSIDE ▪ WICHITA, KANSAS 67211 ▪ (316) 683-8965 ▪ FAX (316) 684-1441 ▪ Email HArchitect @ AOL.com  
 \\Server\dox\358-Oxford\2019\_ELEM\GC\GC Bid Tab\_0921019.doc