

USD #358 – Oxford
 Friday, January 31, 2020
 High School Additions



SEPARATE CONTRACT
SPORTS LOCKERS
 BID TABULATION

CONTRACTOR	BOND	BASE BID	TIME OF COMPLETION	SLOPED TOPS	-	-	-	-	-	-
KANSAS CONTRACT DESIGN, LC	Y	30,499.00	COORDINATION REQUIRED SUMMER 2020 – ANCITPATED DEILVERY. MAY ADD COST TO DEILVER LATER	1,508.00						