



Contractor	Base Bid	Addendums Rec'd + Bid Bond	Date of Completion	Alternate 1 Commons Ceiling	Alternate 2 Music Wing Ceilings	Alternate 3 Flumes	Alternate 4 Performance Bond	TOTAL Including all Alternates
BHS Construction 785-927-0467	\$ 35,934	4	8/4/2023	\$ 15,589	\$ 14,814	\$ 11,011	\$ 696	\$ 78,044
Cheney Construction 785-776-3200	\$ 22,889	4	12/30/2022	\$ 12,612	\$ 13,196	\$ 16,807	\$ 250	\$ 65,754
Icon Structures 785-587-8523	\$ 54,750	4	3/19/2023	\$ 14,000	\$ 13,250	\$ 17,000	\$ 950	\$ 99,950
McCown Gordon 785-789-3100	\$ 39,481	4	1/15/2023	\$ 9,121*	\$ 4,018*	\$ 15,080	\$ 355	\$ 67,055*
Riley Construction 785-410-3896	No Bid							

\*McCown Gordon: Deduct \$500 if Alternate 1 and Alternate 2 are accepted.