

SECTION 00150
GENERAL PROPOSAL
FOR
OXFORD JR/SR HIGH SCHOOL CLASSROOM ADDITIONS

The Board of Education
Oxford - USD #358
Oxford, Kansas

Date: _____

The undersigned, in compliance with your invitation for bids for the **Oxford Jr/Sr High School Classroom Additions, Oxford Unified School District 358, St. Oxford, Kansas**, having examined the site of the work, and being familiar with all the conditions surrounding the work, hereby proposes to furnish all labor, materials and supplies and do all work necessary for the project in accordance with the contract documents at the price stated below. These prices are to cover all expenses incurred in performing the required work under the Contract Documents, of which this Proposal is a part.

BASE PROPOSAL:

For all the work described in the specifications and shown on the plans for the **Oxford Jr/Sr High Locker Room, FEMA Shelter and Renovations, Oxford, Kansas**; I or (we) agree to perform all the work and furnish all materials complete for the sum of:

_____ Dollars (\$) _____).

TIME OF COMPLETION:

The undersigned agrees, if awarded the Contract; to complete all work by _____
The undersigned further agrees that, from the compensation otherwise to be paid; the Owner may retain the sum of Two Hundred Dollars (\$200.00) for each day thereafter, Sundays and Holidays excluded, that the Contract remains incomplete, which sum is agreed upon as the proper measure of liquidated damages which the Owner will sustain per diem by the failure of the undersigned to complete the work at the time stipulated, and this amount is not to be construed as in any sense of penalty.

ALTERNATE NUMBER ONE: South Parking Lot and Drive
The amount of the Base Bid will be increased/decreased/unchanged by the following amount:

Dollars (\$) _____).

ALTERNATE NUMBER TWO: North Courtyard Concrete
The amount of the Base Bid will be increased/decreased/unchanged by the following amount:

Dollars (\$) _____).

ALTERNATE NUMBER THREE: North Concrete Parking Row
The amount of the Base Bid will be increased/decreased/unchanged by the following amount:

Dollars (\$) _____).

ALTERNATE NUMBER FOUR: Auditorium Ceiling (Floating Clouds)
The amount of the Base Bid will be increased/decreased/unchanged by the following amount:

Dollars (\$) _____).

ALTERNATE NUMBER FIVE: Auditorium Lobby- Restroom Model
The amount of the Base Bid will be increased/decreased/unchanged by the following amount:

Dollars (\$) _____).

ALTERNATE NUMBER SIX: Restrooms 135 & 137 (Officials Room)
The amount of the Base Bid will be increased/decreased/unchanged by the following amount:

Dollars (\$) _____).

ALTERNATE NUMBER SEVEN: prefinished Metal Parapat Cover

Dollars (\$) _____).

ALTERNATE NUMBER EIGHT: not used

ALTERNATE NUMBER NINE: Restroom 114 and 115 Remodel – Floor Replacement
The amount of the Base Bid will be increased/decreased/unchanged by the following amount:

Dollars (\$) _____).

ALTERNATE NUMBER TEN not used

ALTERNATE NUMBER ELEVEN: Corridor 407 and 409 ceiling
The amount of the Base Bid will be increased/decreased/unchanged by the following amount:

Dollars (\$) _____).

DECLARATION:

The undersigned declares that he has carefully examined and understands all Bid Documents, including Invitation to Bid, instructions to Bidders, Drawings, Specifications, and Addenda, that he has visited the location of the work and familiarized himself with all conditions under which the work is to be performed, including all pertinent codes and the conditions of labor and material markets, that he has checked quantities and prices, that he has made allowance in his bid for all work and all contingencies and understands that in signing this bid he waives all right to plead any misunderstanding regarding the same.

The undersigned acknowledges receipt of the following Addenda to the Drawings and/or Specifications.

(Give number and date of each.)

_____	_____
_____	_____
_____	_____

Respectfully Submitted,

(legal name of bidder)

(address of bidder)

(title)

(signed by authorized officer)

Seal (If bid is by a corporation)