



Contractor	Base Bid	A d d	B O N D	Date of Completion	Alt 1	Alt 2	Alt 3	Alt 4	Alt 5	Alt 6	Alt 7	Alt 8	Alt 9	Unit 1	Unit 2
COMPTON CONSTRUCTION	\$ 756,500.00	Y	Y	240 Days	\$ 18,800	\$ 15,900	\$ 13,900	\$ 8,300	\$ 8,700	\$ 9,800	\$ 37,100	(-) \$ 13,100	\$ 1,400	\$ 225	\$ 300
COONROD CONSTRUCTION	\$ 735,000.00	Y	Y	200 Days	\$ 8,135	\$ 19,436	\$ 16,796	\$ 8,058	\$ 8,700	\$ 9,400	\$ 34,600	(-) \$ 11,650	\$ 1,525	\$ 225	\$ 236
HARMAN HUFFMAN	\$ 686,000.00	Y	Y	240 Days	\$ 9,400	\$ 21,000	\$ 17,000	\$ 7,900	\$ 11,400	\$ 9,600	\$ 39,900	(-) \$ 9,300	\$ 1,800	\$ 120	\$ 300
BAUER	\$ 691,100.00	Y	Y	200 Days	\$ 8,200	\$ 6,500	\$ 22,000	\$ 8,200	\$ 11,500	\$ 11,000	\$ 42,000	(-) \$ 6,500	\$ 1,500	\$ 125	\$ 110
CONCO CONSTRUCTION	\$ 647,000.00	Y	Y	168 Days	\$ 5,400	\$ 20,270	\$ 16,470	\$ 8,135	\$ 880	\$ 17,500	\$ 28,000	(-) \$ 12,000	\$ 850	\$ 150	\$ 400
TRINIUM	\$ 750,000.00	Y	Y	1/1/2022	\$ 5,500	\$ 21,500	\$ 13,500	\$ 13,500	\$ 7,700	\$ 20,000	\$ 35,500	(-) \$ 9,500	\$ 1,500	\$ 175	\$ 250
KEY CONSTRUCTION	\$ 737,300.00	Y	Y	200 Days	\$ 9,900	\$ 25,400	\$ 20,900	\$ 7,800	\$ 11,400	\$ 15,000	\$ 41,600	(-) \$ 8,400	\$ 900	\$ 160	\$ 110

HANNEY & ASSOCIATES ARCHITECTS

1726 S. HILLSIDE ▪ WICHITA, KANSAS 67211 ▪ (316) 683-8965 ▪ FAX (316) 684-1441 ▪ Email HArchitect @ AOL.com

\\work5\DOX\DOX\463-Udall\2021\FEMA Shelter\BIDDING\Bid Tab Form-Udall FEMA_cjh.doc