

SECTION 00150 - Revised

GENERAL PROPOSAL

FOR

FEMA SHELTER

UDALL UNIFIED SCHOOL DISTRICT # 463

FEMA Shelter
Unified School District # 463

Date: March 8, 2021

The undersigned, in compliance with your invitation for bids for the **FEMA Shelter** at Udall High School, **Udall, Kansas**, having examined the site of the work, and being familiar with all the conditions surrounding the work, hereby propose to furnish all labor, materials and supplies and do all work necessary for the project in accordance with the contract documents at the price stated below. These prices are to cover all expenses incurred in performing the required work under the Contract Documents, of which this Proposal is a part.

BASE PROPOSAL – FEMA Shelter:

For all the work described in the specifications and shown on the plans for FEMA Shelter at Udall High School, Udall, Kansas; I or (we) agree to perform all the work and furnish all materials including the Supervision and Coordination of the Owners sub-contractors, complete for the sum of:

Dollars (\$ _____).

TIME OF COMPLETION

The undersigned agrees, if awarded the Contract; to Complete all work by _____.
The undersigned further agrees that, from the compensation otherwise to be paid; the Owner may retain the sum of Two Hundred Dollars (\$200.00) for each consecutive calendar day thereafter, Sundays and Holidays excluded, that the Contract remains incomplete, which sum is agreed upon as the proper measure of liquidated damages which the Owner will sustain per diem by the failure of the undersigned to complete the work at the time stipulated. This amount is not to be construed as in any sense of penalty.

ALTERNATE 1 – Concrete Site Sidewalks

This alternate considers the additional cost to provide all materials and labor necessary for additional concrete site sidewalks, and as noted in Section 01030-Alternates. The amount of the Base Bid will increase by:

Dollars(\$ _____).

FEMA Shelter
Unified School District #463

ALTERNATE 2 – FEMA Shelter Windows and FEMA Window Shutters

This alternate considers the additional cost to provide all the materials and labor necessary to install FEMA Shelter windows and FEMA window shutters, and as noted in Section 01030-Alternates. The amount of the Base Bid will increase by:

_____ Dollars(\$ _____).

ALTERNATE 3 – Sports Rubber Flooring

This alternate considers the additional cost to provide all the materials and labor necessary to install sports rubber flooring, and as noted in Section 01030-Alternates. The amount of the Base Bid will increase by:

_____ Dollars(\$ _____).

ALTERNATE 4 – Sewage Ejector

This alternate considers the additional cost to provide all the materials and labor necessary to install a sewage ejector, and as noted in Section 01030-Alternates. The amount of the Base Bid will increase by:

_____ Dollars(\$ _____).

ALTERNATE 5 – Data Cabling

This alternate considers the additional cost to provide all the materials and labor necessary to install data cabling, and as noted in Section 01030-Alternates. The amount of the Base Bid will increase by:

_____ Dollars(\$ _____).

ALTERNATE 6 – Gas Line Relocation

This alternate considers that General Contractor shall recommend a dollar amount for a cash allowance in the Base Bid, for the General Contractor to remove the existing gas line, and provide, reroute as required and install a new gas line, and as noted in Section 01030-Alternates. The amount of the Base Bid will increase by:

_____ Allowance -Dollars(\$ _____).

ALTERNATE 7 – Asphalt Paving

This alternate considers the additional cost to provide all the materials and labor necessary to install asphalt paving, and as noted in Section 01030-Alternates. The amount of the Base Bid will increase by:

_____ Dollars(\$ _____).

FEMA Shelter
Unified School District #463

ALTERNATE 8 – Metal Panel Wall System

This alternate considers the cost savings to change the full height face brick to a brick wainscot. The portion of the wall where the brick was deleted shall be covered with a prefinished metal wall panel. This price shall include all the materials and labor necessary. Refer to sheet A4.1a for additional information. The amount of the Base Bid will increase / decrease/ by:

_____ Dollars(\$ _____).

ALTERNATE 9 – Tuck Pointing

This alternate shall include the unit price for soild masonry tuck pointing of the existing South, East, and West walls of the Gymnasium Addition.:

_____ **Unit Price per 50 s.f.(\$ _____)**.

UNIT PRICE 1 – Concrete Sidewalk

This unit price shall be to add additional concrete sidewalk, five-foot (5') x five-foot (5') x four inches (4") thick, reinforced as noted in the structural drawings.

_____ Dollars(\$ _____).

UNIT PRICE #2 – Duplex Outlet

This unit price shall be to add additional duplex outlet where directed by the owner. These additional outlets shall be circuited to the nearest outlet.

_____ Dollars(\$ _____).

DECLARATION

The undersigned declares that he has carefully examined and understands all Bid Documents, including Invitation to Bid, instructions to Bidders, Drawings, Specifications, and Addenda, that he has visited the location of the work and familiarized himself with all conditions under which the work is to be performed, including all pertinent codes and the conditions of labor and material markets, that he has checked quantities and prices, that he has made allowance in his bid for all work and all contingencies, and understands that in signing this bid he waives all right to plead any misunderstanding regarding the same.

The undersigned acknowledges receipt of the following Addenda to the Drawings and/or Specifications.

(Give number and date of each.)

Respectfully Submitted,

(legal name of bidder)

(Title)

(Address of bidder)

(Signed by authorized officer)

Seal (If bid is by a corporation)

End of Section 00150