

SECTION 01030

ALTERNATES

1. GENERAL

All work included under this heading shall be subject to the General Conditions of the entire operation. The Contractor for this portion of the work is required to refer especially thereto.

2. ALTERNATES

2.1 ALTERNATE NUMBER ONE: Concrete Site Sidewalks

This alternate considers the additional cost to the Base Bid if the General Contractor installs reinforced concrete sidewalks. Refer to Sheet SP1.2 for scope.

2.2 ALTERNATE NUMBER TWO:

FEMA Shelter Windows and FEMA Window Shutters

This alternate considers the additional cost to the Base Bid if the General Contractor provides and installs FEMA Shelter Windows and FEMA Window Shutters. Refer to Drawings.

2.3 ALTERNATE NUMBER THREE: Sports Rubber Flooring

This alternate considers the additional cost to the Base Bid if the General Contractor provides and installs Sport Rubber Flooring. Refer to Sheet A8.1 for scope.

2.4 ALTERNATE NUMBER FOUR: Sewage Ejector

This alternate considers the additional cost to the Base Bid if the General Contractor provides and installs a Sewage Ejector. Refer to Plumbing Drawings for scope.

2.5 ALTERNATE NUMBER FIVE: Data Cabling

This alternate considers the additional cost to the Base Bid if the General Contractor provides and installs Data Cable. Refer to Electrical Drawings for scope.

2.6 ALTERNATE NUMBER SIX: Gas Line Relocation

This alternate considers the additional cost to the Base Bid if the General Contractor removes the existing gas line, and provides and installs a new gas line. Refer to Drawings.

2.7 ALTERNATE NUMBER SEVEN: Asphalt Paving

This alternate considers the additional cost to the Base Bid if the General Contractor provides and installs asphalt paving. Refer to Drawings.

2.7 ALTERNATE NUMBER EIGHT: Metal Panel Wall System

This alternate considers the cost savings to change the full height face brick to a brick wainscot. The portion of the wall where the brick was deleted shall be covered with a prefinished metal wall panel. This price shall include all the materials and labor necessary. Refer to sheet A4.1a for additional information.

End of Section 01030